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TFC Contract No. 18-048-000

Walker Parking Consultants/Engincers, Inc.
Assignment No. |

Project No.: 18-018-5732

INDEFINITE DELIVERY INDEFINITE QUANTITY
PROFESSIONAL SERVICES AGREEMENT
BETWEEN
THE TEXAS FACILITIES COMMISSION
AND
WALKER PARKING CONSULTANTS/ENGINEERS, INC.

TFC CONTRACT NO. 18-048-000
ASSIGNMENT NO. 1

THIS INDEFINITE DELIVERY INDEFINITE QUANTIY ASSIGNMENT NO. 1
(hereinafter referred to as “Assignment No. I” or “Assignment”) is entered into by and between
the Texas Facilities Commission, located at 1711 San Jacinto Boulevard, Austin, Texas 78701
(hereinafter referred to as “TFC”) and Walker Parking Consultants/Engineers, Inc., located at 700
Lavaca Street, Suite 1400, Austin. Texas, 78701 (hereinafter referred to as “PSP”) (TFC and PSP
are hereinafter referred to individually as a “Party” or collectively as “Parties”), to be effective on
the Effective Date (as defined below) and the terms and conditions of which are as follows.

DESCRIPTION OF PROJECT: The project for which PSP agrees to provide Professional
Services is generally described as providing condition assessments of the following state owned
parking garages located at the following addresses in Austin, Texas: (i) Parking Garage A, 1401
San Jacinto Boulevard; (ii) Parking Garage B, 1511 San Jacinto Boulevard; (iii} Parking Garage
F, 1311 San Jacinto Boulevard; (iv) Parking Garage G, 315 East 17" Street; (v) Parking Garage
H, 4900 North Lamar; (vi) Parking Garage H Wes, 4900 Sunshine; (vii) Parking Garage J, 300
West 15" Street: (viii) Parking Garage P, 1518 San Jacinto Boulevard; (ix) Parking Garage Q,
1610 San Jacinto Boulevard; and (x) Parking Garage R, 1706 San Jacinto Boulevard (hereinafter
referred to as the “Project”), as further depicted in “Exhibit A-1,” PSP’s IDIQ Assignment No. |
Proposal dated July 20, 2018, attached hereto and incorporated herein for all purposes.

DURATION OF ASSIGNMENT: The scope of services of this Assignment No. | shall be
completed no later than August 31, 2019, unless terminated earlier as provided in Section 3.2 of
the Agreement. The schedule is subject to adjustments for possible time extension; however, any

extension of time must be approved by the TFC and shall require an amendment to Assignment
No. 1.

SPECIAL TERMS AND CONDITIONS OF ASSIGNMENT: Terms and conditions shall be
in accordance with the Agreement, any Special Conditions, and with this Assignment No. 1.

SUB-CONTRACTORS TO BE UTILIZED FOR PROJECT: PSP shall perform the services
under this Assignment No. | with its own forces unless otherwise specified. If the scope of
services is less than $100,000.00, a HUB Subcontracting Plan (HSP) is not required. If the scope
of services will exceed $100,000.00, PSP shall submit an HSP for approval pursuant to Section
11.2 of the Agreement.



DocuSign Envelope ID: B16607E8-1FCA-42C6-AC71-76B7F8A07088

TFC Contract No. 18-048-000

Walker Parking Consultants/Engincers, Inc.
Assignment No. |

Project No.: 18-018-5732

FEE FOR BASIC SERVICES: Fee for the services set forth in this Assignment No. 1 shall not
exceed the sum of One Hundred Twenty-Nine Thousand and No/100 Dollars ($129,000.00). No
more frequently than once per month, PSP shall submit a Pay Application to TFC for services
performed and reasonable and necessary costs and expenses incurred through the last day of the
previous month. Any reimbursable expenses, if allowed, shall be in accordance with Section 4.6
of the Agreement.

IDENTIFICATION OF PSP PROJECT MANAGER AND ALL SUBCONTRACTOR: For
this Assignment No. 1, PSP shall identify the Project Manager, PSP’s employees and all
subcontractors assigned to this project on the List of Project Manager and Subcontractors
(hereinafter referred to as the *List™), attached hereto and incorporated herein for all purposes as
“Exhibit B-1.”

TFC reserves the right to approve the appointment of the PSP Project Manager and to demand that
the Project Manager, and any of PSP’s employees or subcontractors, be removed and replaced if,
in the sole opinion of TFC, their performance on this project or any other projects, is and/or was
inadequate or their continued involvement with the Project is, will, or has become detrimental to
the timely and successful completion of the project.

The Project Manager and Subcontractors identified in the List shall not be replaced by PSP, nor

shall any other subcontractors be engaged by PSP, unless prior written consent is obtained from
TFC, which consent shall not be unreasonably withheld, conditioned, or delayed.

[This Space Intentionally Left Blank]
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ENTIRE AGREEMENT AND MODIFICATION: The Agreement and this Assignment and
their integrated attachment(s) constitute the entire agreement of the Parties and such are intended
as a complete and exclusive statement of the promises, representations, negotiations, discussions,
and other agreements that may have been made in connection with the subject matter hereof.
Unless an integrated attachment to this Assignment specifically displays a mutual intent to amend
a particular part of this Assignment, general conflicts in language between any such attachment
and this Assignment shall be construed consistently with the terms of this Assignment. Unless
otherwise expressly authorized by the terms of this Assignment, no modification, renewal, extension,
or amendment to this Assignment shall be binding upon the Parties unless the same is in writing and
signed by the respective Parties hereto.

This Assignment No. | shall be effective as of the date of the last Party to sign.

TEXAS FACILITIES COMMISSION WALKER PARKING CONSULTANTS /
ENGINEERS, INC.

John S. Raff Alfredo E. Bustamante

Interim Executive Director Principal & Director of Restoration

09/20/2018 | 4:43 PM CDT 09/20/2018 | 3:23 PM CDT

Date of execution: Date of execution:

My G.C

My Dir.
p)

./ D.E.D.
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EXHIBIT A-1

PSP’S IDIQ ASSIGNMENT NO. 1 PROPOSAL DATED JULY 20, 2018.
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2T, 700 Lavaca Street Suite 1400
% WALKER Austin, TX 78701
' CONSULTANTS 956.367.5002.

walkerconsultants.com

July 20, 2018

Billy Knapp

Project Manager - Facilities Design and Construction
Texas Facilities Commission

1711 San Jacinto

Austin, TX 78701

Re: Proposal for Engineering Services
Parking Structure Condition Assessments located in
Austin, TX

Dear Mr. Knapp:

As requested, Walker Consultants (Walker) has prepared this proposal to perform condition assessments of the
state owned garages located at the following addresses in Austin, TX:

e 1401 San Jacinto
e 1511 San Jacinto
e 1311 San Jacinto
e 315E. 17"St.

e 4900 North Lamar
e 4900 Sunshine
300 W 15* St.
1518 San Jacinto
1610 San Jacinto
1706 San Jacinto

This proposal provides our understanding of the project, project objectives, description of our proposed Scope
of Services, schedule, fee, and conditions of agreement.

PROJECT UNDERSTANDING
We understand that the project objective is to perform a condition assessment for each of the parking structures

noted above. The limited background information we have on these parking structures is summarized in Table 1
below.
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TFC Parking Structures
No. parking

e Name Sieeet Atdress City. | Apprax, 8F Structural frame Year bullt stalls No. levels
PKA Parking Garage A 1401 San Jacinlo Austin 300.767 Precast Concrate no info =750, 5
PKB Parking Garage B 1511 San Jacinto Austin 269.087 Precast Concrete no info =750 5
PKF Parking Garage F 1311 San Jacinto Austin 149 606 Precast Concrete no info 2520 4
PKG Parking Garage G 315E 17th St Austin 96.697 Precast Concrete no info =300, 6
PKH Parking Garage H 4900 North Lamar Austin 310137 Precast Concrete 1989 =330 6
PKHW Parking Garage H West 4900 Sunshine Austin 323 898 Precast Concrete 1939 =330 6
PKJ Parking Garage J 300 West 15th St Austin 261,882 Precast Concrete 1984 =810 9
PKP Parking Garage P 1518 San Jacinto Austin 261,737 Cast-in-place concrete, no info =510 7
|PKQ Parking Garage Q 1610 San Jacinto Austin 277,700] Cast-in-place concrete no info =720 9
|FKR Parking Garage R 1706 San Jacinto Austin 585,138 Cast-in-place concretel no info =1680 Bj

Table 1. TFC Parking Structures Summary

SCOPE OF SERVICES

To achieve the project objectives, we propose the following scope of services:

TASK 1: REVIEW AND INTERVIEWS

will develop schematic floor plans used to document findings during our field observations.

TASK 2: FIELD OBSERVATIONS

Review available and relevant drawings of the parking structures. If drawings are not available, Walker

Meet with representatives of Texas Facilities Commission to review the project objectives with
previous repairs/maintenance of the parking structure.

Visually observe readily accessible areas of the structure to determine and quantify representative visible

deterioration. This will include the following elements:

Ll e

Light fixtures

Floors, columns, beams, and walls
Facade elements
Waterproofing elements such as sealant joints and expansion joints

This survey will identify and document representative corrosion or corrosion staining, spalling, cracking, leaking,

leaching, scaling, and other related deterioration and deficiencies.

We will make recommendations for repairs that are immediately necessary for the continuing safety of users in
the parking facilities.

TASK 3 — FIELD TESTING

Perform limited acoustic impact survey {chain dragging and hammer sounding) over representative areas of the
supported levels, as accessible at time of field observations. This procedure is used to evaluate concrete
soundness and to locate delaminated or deteriorated concrete that may not be visible.

Page20of3
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TASK 4 — OPINIONS OF COST, REPORT, AND MEETINGS

1. Develop opinions of probable cost for the recommended repairs and maintenance items identified.

2. Prepare a written report indicating findings, conceptual repair recommendations, and opinions of
probable cost.

3. Attend two meetings to discuss findings.

SCHEDULE

Walker can maobilize and start performing services on these projects within two weeks after receiving the Texas
Facilities Commission’s (TFC) written authorization to proceed. Walker will schedule the site visits with the TFC
to minimize impact to the users of the garages. It is currently anticipated that the field services will take one to
three days per garage depending on the garage size. Walker anticipates issuing a report for each parking
structure within five weeks after the field observations are completed. The schedule can be expedited as an
additional service if needed.

PROFESSIONAL FEE

Walker will perform the scope of services as outlined above for a lump sum fee of one hundred and twenty-
nine thousand dollars ($129,000) including reimbursable expenses. Walker's services will be billed in
accordance with our IDIQ Agreement No. 18-048-000 between Texas Facilities Commission and Walker
Consultants.

Based on the results of the site assessments described herein, additional phases for the project may be required
and can be provided by Walker upon request from the TFC, Additional phases could include:

e Phase 2 — Development of Construction Documents for Repairs to the Garage
e Phase 3 - Bidding Assistance
e Phase 4 — Construction Administration and Observation Services

The scope of these additional phases, if required, will be determined based on the results of the site assessment
conducted under this proposal. Upon request from the TFC, Walker can prepare a proposal to address any
additional phases.

Thank you for requesting this proposal for Walker Consultants to provide these services to Texas Facilities
Commission. If you have any questions regarding this letter, please call.

medfgllﬁbmitted, [

Charles Hammond, P.E., CWI, LEED AP
Restoration Consultant Il Principal and Director of Restoration

Page3of3
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EXHIBIT B-1

LIST OF PSP’S PROJECT MANAGER AND SUBCONTRACTORS
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EXHIBIT B-1
LIST OF PROJECT MANGER
AND
SUBCONTRACTORS

A. Principal-in-Charge Al Bustamante, PE

5851 San Felipe, Suite 475
Houston, TX 77057
281.280.0068

B. Project Manager Charles Hammond, PE

700 Lavaca Street, Suite 1400
Austin, TX 78701
281.280.0068

C. Project Advisor Jim Warner, PE

2525 Bay Area, Blvd. Suite 400
Houston, TX 77058
281.280.0068

D. Project Consultant Dominic Calabrese

700 Lavaca Street, Suite 1400
Austin, TX 78701
281.280.0068

E. Project Engineer Maana Vemuri
5851 San Felipe, Suite 475
Houston, TX 77057
281.280.0068

F. Project Engineer Jose Tavera

5851 San Felipe, Suite 475
Houston, TX 77057
281.280.0068

Exibit B-2 PSP’'S List of PSP Project Manager and Subcontractors
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